



Republic of the Philippines
Province of Ilocos Norte
MUNICIPALITY OF SAN NICOLAS





**BID RESULTS ON CIVIL WORKS, GOODS AND SERVICES AND CONSULTING SERVICE
INFRASTRUCTURE BID-OUT
FOR THE PERIOD: 1st Quarter, CY 2017**

NO.	REFERENCE NO.	NAME OF PROJECT	LOCATION	BARANGAY	WINNING BIDDER	NAME AND ADDRESS	BID AMOUNT	ABC	BIDDING DATE	CONTRACT DURATION
	2016-11-39	Concrete paving of farm to market road	Brgys. #18, #19, #20, #21 & #24	San Pedro, San Lorenzo, San Pablo, San Agustin, & Sta. Monica	JBRC Construction	Rhodora B. Bueno Brgy. #6 San Nicolas, IN	P 7,599,594.82	P 7,606,406.00	January 3, 2017	80 CD
	2017-02-28	Construction of Sugarcane Processing & Display Center	Brgy. #16	San Marcos	JBRC Construction	Rhodora B. Bueno Brgy. #6 San Nicolas, IN	3,342,549.42	339,593.90	March 28, 2017	30 CD
	2017-02-26	Construction of Materials Recovery Facility (MRF)	Brgy. #16	San Marcos	JBRC Construction	Rhodora B. Bueno Brgy. #6 San Nicolas, IN	3,342,549.42	300,000.00	March 28, 2017	40 CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


MARILYN U. TOLENTINO
Chairman


EVELYN R. ALONZO
Vice-Chairman


HENRY U. ULEP
Member


EDNA U. TOLENTINO
Member


VENONIE V. COLOMA, C.E.
Member


ALEXANDER J. TUMAMAO
Member